AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. Contract Number

POKA-2004-B-0027-

Page of Pages
VH 1 | 41

2. Amendment/Modification Number

3. Effective Date

4. Requisition/Purchase Request No.

5. Solicitation Caption

5 9/27/2004 Restoration of NHS/STP Routes
6. Issued By: Code| 7. Administered By (If other than line 6)
District Department of Transportation
Construction Contract Branch Procurement Support Branch
2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC 20009 Washington, DC 20009
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) [(X) |9A. Amendment of Solicitation No.
POKA-2004-B-0027-VH
9B. Dated (See Item 11)
8/3/2004
10A. Modification of Contract/Order No.
10B. Dated (See Item 13)
Code| | Facility|

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

MThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers |X_|is extended. |_|is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
following methods: (a) By completing Items 8 and 15, and returning
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

1  copies of the amendment: (b) By acknowledging receipt of this

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Iltem 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT:

Contractor | |is not,

|X |is required to sign this document and return

1  copies to the issuing office.

14. Description of amendment/maodification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

ADDENDUM #5 is being issued to extend the Bid Opening Date and clarify revisions made to the Schedule of Items.

The Bid Opening Date has been extended from September 30, 2004 to October 8, 2004.

DELETE: S.P. No. 19 - ENGINEER'S FIELD FACILITY in its entirety.

CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES TO THE NATIONAL PARK SERVICES PROPERTIES.

INSERT: REVEGATATION/RECLAMATION GUIDELINES FOR NATIONAL PARK SERVICES (34 pages) (Attached with the Addendum).

DELETE: pages 1R thru 7R in the Schedule of Items in its entirety and REPLACE with the REVISED pages 1RR thru 6RR.

For those vendors who are using Expedite Bid, the Schedule of Items changes are available on diskette from the Construction Support Branch
2000 - 14th Street, N.W., 3rd Floor Bid Room, Washington, DC 20009.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect

15A. Name and Title of Signer (Type or print)

16A. Name of Contracting Officer
Jerry M. Carter

15B. Name of Contractor

(Signature of person authorized to sign)

15C. Date Signed

16B. District of Columbia

16C. Date Signed

9/27/2004
(Signature of Contracting Officer)




Di strict Departnent of Transportation PACE: 1RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 2004B0027VH PRQIECT(S): NH- STP- 8888 (143)
CONTRACTOR
LI NE| | TEM | APPROX. | UNT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm o [ mm i
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

0010]| |

| | HR

| 000016 DC Fur ni shed |
0020| vaterials - Traffic | LUMP

I I

| 202002 Common Excavati on |
0030| [

I | CY

| 209002 Aggregate Base [
0040]| Cour se |

| | CY

| 311002 Adj ust |
0050| Sewer -Water-Utility |

| Manhol e Frame | EACH

| 311004 Reset [
0060| Sewer -Water-Utility |

| Manhol e Frane | EACH

| 311010 Adjust Standard
0070| Basi n Top |

I | EACH

| 311016 Furni sh |
0080| Sewer - Wat er Manhol e |

| Frame | EACH

| 311020 Manhol e Adapter
0090| Ri ng |

| | EACH

| 311024 Rebuild Standard
0100| Basi n [



Di strict Departnent of Transportation PACE: 2RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 2004B0027VH PRQIECT(S): NH- STP- 8888 (143)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm o [ mm i
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 403010 AC Surface, O ass | | |
0110| C | 72802. 000] |
I | TON I I
| 406002 Tack Coat | |
0120] | 440143. 000| |
| | SY | |
| 411002 Tenporary AC | | |
0130| | 100. 000]| |
I | TON I I
| 413002 Sheet Asphalt | |
0140] Pat chi ng | 300. 000| |
I | TON I I
| 414002 Asphalt Patching | |
0150| | 30. 000] |
I | TON I I
| 501014 Extra Wel ded Wre | |
0160| Fabric, Style 66-46 | 720. 000] |
| | SY I I
| 505030 Anchor Bolts - | [ |
0170]| Pavi ng | 150. 000]| |
| | EACH | |
| 506004 Repair PCC Base | | |
0180| | 300. 000] |
I | CY I I
| 506006 Repair PCC Alley | | |
0190| [ 300. 000] |
I | CY I I
| 506014 Additi onal | [
0200| St andard Portl and Cenent | 300. 000| |



Di strict Departnent

CONTRACT | D: 2004B0027VH

of Transportation

SCHEDULE OF | TEMS

PROJECT( S)

NH- STP- 8888 (143)

PACE:
DATE:
REVI SED:

3RR

LI NE| | TEM

APPROX.
QUANTI TY
AND UNITS |

| 506991 Repair PCC

0210| Paverent, Base, Alley
| Driveway, & Al l ey
| Entrances Special Item -
| CY - REPAI R/ REPLACE PCC
| PAVEMENT

700.

I
000]

| 601006 PCC Pedestri an
0220| I sl and REP REPL MEDI AN
| | SLAND

| 601991 I nci dent al
0230| Concrete Construction

| Special Item- CY -

| REPAI R REPLACE MEDI AN

| I SLAND

| 608016 Repair- Repl ace
0240| PCC Si dewal k, 4 I nch

| 608992 Sidwal ks &

0250| Dri veway Special Item -
| SY - REPAI R/ REPLACE
| M SC. SI DEWALK PAVI NG

| 609050 Repair- Repl ace
0260| PCC Curb and/or CGutter

| 609052 Repair- Repl ace
0270| PCC Circul ar Curb and/ or
| Qutter

| 609068 Furni sh and Set
0280| 8"x12" Granite Straight
| Curb

| 609072 Furni sh and Set
0290| 8"x12" Granite G rcul ar
| Curb, Radius 10-100 Ft.



Di strict Departnent of Transportation PACE: 4RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 2004B0027VH PROJECT(S): NH- STP- 8888 (143)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY R el EEE T

[ | AND UNITS | DOLLARS CTS | DOLLARS |CTS

| 609086 Reset Stone Curb | | |
0300] [ 500. 000] |

| | LF I I

| 609088 Adj ust Stone Curb | | |
0310] [ 210. 000] |

| | LF | I

| 609096 Furni sh and Set | | |
0320| Granite Curb Transition | 5. 000] |

I | LF I I

| 609100 AC Curb | | |
0330| [ 150. 000| |

I | LF I I

| 609204 PCC | | |
0340| Wheel chair/ Bicycl e Ranp | 300. 000| |

I | SY I I

| 609993 Curb, Gutter, & | | |
0350| Paved Fl une Special Item| 40. 000| |

| - LF - REPAIR EXI ST | LF [ |

| CURB WTH 8X12 GRANITE | | |

| C RC CURB, RADI US UNDER | | |

| 10 FT-100FT | [ |

| 609993 Curb, Gutter, & | | |
0360| Paved Fl une Special Item| 20. 000] |

| - LF - REPAIR EXISTING |LF | |

| CURB WTH 8X12 GRANITE | | |

| Cl RCULAR CURB, RADI US [ | |

| UNDER 10 FT. [ | |

| 609993 Curb, Gutter, & | | |
0370| Paved Fl une Special Item| 200. 000| |

| - LF - REPAIR EXISTING |LF [ |

| CURB WTH 8X12 GRANITE | | |

| STRAI GHT | | [

| 610018 Sod with 3 Inch | | |
0380]| Topsoi | | 300. 000] |

|



Di strict Departnent of Transportation PACE: 5RR
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 2004B0027VH PRQIECT(S): NH- STP- 8888 (143)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm o [ mm i
[ | AND UNITS | DOLLARS CTS | DOLLARS |CTS

| 616001 Mai nt enance of

0390| Hi ghway Traffic | LUMP

| 616034 Doubl e- Faced |
0400| White Rai sed Reflective
| Paverrent Markers |

| 616040 Thernopl astic
0410| Pavenent Marking, 4 Inch

| 616042 Thernopl astic
0420| Pavenent Marking, 4 Inch
| Dash | LF

| 616044 Thernopl astic [
0430| Paverment Mar ki ng, 6 Inch

| 616050 Ther nopl astic |
0440| Pavenent Marking, 12 |
| I nch |

| 616052 Ther nopl astic
0450| Pavenent Letter |
|

| 616054 Ther nopl astic
0460| Pavenent Arrow |
I

| 616054 Ther nopl astic
0470| Paverment Arrow |

| THEMO- PLAS PAVEMENT | EACH

| MARKI NGS 8 LANE LETTER |
| (WH TE OR YELLOW |

| 616060 Pai nted Lane
0480| Marki ng, 4 Inch |



Di strict Departnent of Transportation PACE: 6RR

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 2004B0027VH PROJECT(S): NH- STP- 8888 (143)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [------mmmm - [-----mmmem - -
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 616110 Portable Variable | |
0490| Message Sign | 240. 000| |
I | EACH I I
| 621002 Pavenent | | |
0530| Profiling (MI11ing) | 529470. 000| |
| | SY | |
| 718002 Neopr ene | |
0540| Conpr essi on Seal | 100. 000| |
I | LF I I
| 718991 Neoprene | |
0550| Conpr essi on Seal Special | 200. 000| |
[Item - LF - JOAONT | LF | |
| SEALI NG | | . |



